

FINISHED BASEMENTS L.L.C ESTIMATE COMPARISON SHEET

CLIENT: MARK & KAREN RAGAND

Date: 10-30-18

ADDRESS: 1245 WYNDOT, ROYAL OAK, MI 48067

COMPETING BUILDERS NAME:

AREA OF ESTIMATE: BASEMENT #2

BLDR.=COMPETING BUILDER YOU ARE COMPARING ESTIMATE TO

PLEASE NOTE THAT THE EST PRICE FOR BUILDER IS AFTER DISCOUNTS ASK ABOUT DISC.

IF YOU WOULD LIKE SOME ASSISTANCE FILLING THIS OUT PLEASE ALLOW US TO HELP CALL (586) 690-8807

#	Type of Labor	QTY	BLD R QTY	QTY DIFF. + OR -	SQ. FT.	BLDR SQ. FT.	SQ.FT DIFF. + OR -	\$ DIFF + OR -
1	LABOR TYPE				1,306			
2	LABOR TYPE	3						
3	LABOR TYPE	3						
4	LABOR TYPE				1482			
5	LABOR TYPE				1482			
6	LABOR TYPE				1482			
7	LABOR TYPE				1482			
8	LABOR TYPE				456			
9	LABOR TYPE				456			
10	LABOR TYPE				456			
11	LABOR TYPE				456			
12	LABOR TYPE				456			
13	LABOR TYPE	3						
14	LABOR TYPE	381						
15	LABOR TYPE							
16	LABOR TYPE	381						
17	LABOR TYPE				508			
18	LABOR TYPE				1024			
19	LABOR TYPE							
20	LABOR TYPE	2						
21	LABOR TYPE							
22	LABOR TYPE	5						
23	LABOR TYPE	20						
24	LABOR TYPE	8						
25	LABOR TYPE	18						
26	LABOR TYPE	1						
27	LABOR TYPE							
28	LABOR TYPE	1						
29	LABOR TYPE							
30	LABOR TYPE							
31	LABOR TYPE	8						
32	LABOR TYPE	1						
33	LABOR TYPE	1						
34	LABOR TYPE	3						
35	LABOR TYPE							
36	LABOR TYPE	1						
37	LABOR TYPE	1						
38	LABOR TYPE	1						
39	LABOR TYPE							
40	LABOR TYPE							
41	LABOR TYPE							
42	LABOR TYPE							
43	LABOR TYPE	2						
44	LABOR TYPE	1						
45	LABOR TYPE	1						
46	LABOR TYPE							
47	LABOR TYPE							

48	LABOR TYPE	12					
49	LABOR TYPE						
50	LABOR TYPE						
51	LABOR TYPE	1					
52	LABOR TYPE	3					
53	LABOR TYPE	1					
54	LABOR TYPE	1					
55	LABOR TYPE	2					
56	LABOR TYPE						
57	LABOR TYPE	2					
58	LABOR TYPE						
59	LABOR TYPE	6.5					
60	LABOR TYPE						
61	LABOR TYPE	1					
62	LABOR TYPE	3					
63	LABOR TYPE						
64	LABOR TYPE	1					
65	LABOR TYPE						
66	LABOR TYPE						
67	LABOR TYPE						
68	LABOR TYPE	1					
69	LABOR TYPE	1					
70	LABOR TYPE	1					
71	LABOR TYPE	1					
72	LABOR TYPE	1					
73	LABOR TYPE	1					
74	LABOR TYPE	1					

TRANSITIONS CABINETRY ESTIMATE= \$2362	TOTAL COST DIFFERENCE + OR -	\$
COMP. BUILDERS CABINETRY ESTIMATE= \$	COMPETING BUILDER ESTIMATE	\$
DIFFERENCE IN CABINETRY ESTIMATE= \$	TOTAL ESTIMATE	\$35,995.08
	TOTAL DIFF. IN ESTIMATES	\$
CARPET CENTER ESTIMATE= \$1985.18	TOTAL DIFF. IN CABINETRY	\$
COMP. BUILDERS CARPET ESTIMATE= \$	TOTAL DIFF. IN CARPET	\$
DIFFERENCE IN CARPET ESTIMATE= \$	TOTAL OVER ALL DIFF IN ESTIMATES	\$

***FINISHED BASEMENTS L.L.C. * (248) 988-6717* (586) 690-8807**

THIS FORM IS THE PROPERTY OF FINISHED BASEMENTS L.L.C. ANY DUPLICATION OR REPRODUCTION OF THIS FORM IS PROHIBITED & WILL RESULT IN FINANCIAL PENALTIES IF DUPLICATED OR REPRODUCED WITHOUT THE WRITTEN CONSENT OF F.B.L.L.C.